STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 06/ 09/ 04 IN DEL NORTE COUNTY NORTH OF 06/ 10/ 04
CONTRACT NUMBER 01- 293134 CRESCENT CI TY AT SM TH RI VER CONTRACT CODE ' B
LOCATI ON 01- DN-101- 35. 8/ 45. 3 OVERFLOW BRI DGE AND AT G LBERT 117 CONTRACT | TEMB
CREEK BRI DGE
W DEN ROADWAY AND BRI DGES FEDERAL AlD ACNH QL01- (052)E
ACBH Q101- (052) E
NH QLO1- (052) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
PROPOSALS | SSUED 10 FUND TOTAL  HA21 3, 600, 000 TOTAL NUMBER OF WORKI NG DAYS 240
NUVBER OF Bl DDERS 2 ENG NEERS EST 2,854,000.00 AMOUNT OVER 1,712, 196.00 PERCENT OVER EST 59. 99
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BIDDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 4,566,196.00 2 SHASTA CONSTRUCTORS | NC 530 365- 3930
00494255
P O BOX 491539 FAX 530 365- 5465
REDDI NG CA 96049- 1539
2 5,271,608.00 1 MERCER FRASER COVPANY 707 443-6371

P O BOX 1006
EUREKA CA 95502-1006

00105709

FAX 707 443-0277



01-293134 Bl D245

01-DN-101-3 PAGE 2

06/ 09/ 04 06/ 10/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APEX FENCE COVPANY VETAL BEAM GUARD RAI L
ANDERSON CA
BLACK BEAR CONSTRUCTI ON CONCRETE BARRI ER
CORNING CA
CONTRACTORS CHEM CAL JO NT SEAL AND TREAT BRI DGE DECK
HAYWARD CA
DSI PRESTRESSI NG
LONG BEACH CA
FOUNDATI ON CONSTRUCTCRS Pl LE DRI VI NG
OAKLEY CA
HARRI S SALI NAS REBAR REBAR
LI VERMORE CA
M AND S ENVI RONVENTAL ERCSI ON CONTROL
REDDI NG CA
PENHALL COVPANY BRI DGE REMOVAL
SAN LEANDRO CA
PRI CE STRI PI NG STRI PI NG
CRESCENT CITY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS
NI POMO CA
TENNYSON ELECTRI C BRI DGE CONDUI T

LI VERMORE CA
CONTI NUED ON NEXT PAGE



01-293134
01-DN-101-3
06/ 09/ 04

Bl DDER | D NAME AND ADDRESS
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ST

OF
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PAGE 3

06/ 10/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 TI DEWATER CONTRACTORS
BROOKI NGS OR

ASPHALT CONCRETE



01-293134 Bl D245

01-DN-101-3 PAGE 4

06/ 09/ 04 06/ 10/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY ASPHALT CONCRETE DI KE
2788 VENTURE DRI VE
LI NCOLN CA 95648

A C L CONSTRUCTI ON BARRI ER RAI L

4030 E GRAND AVENUE

POMONA  CA

APEX FENCE COVPANY | NC VETAL BEAM GUARD RAI L
P O BOX 545

ANDERSON CA 96007

BAY AREA REI NFORCI NG REBAR
1060 KAI SER ROAD
NAPA CA 94558

CONTACTORS CHEM CAL JO NT SEAL
3130 DEPOT ROAD
HAYWARD CA 94545

DYW DAG SYSTEMS PRESTRESSI NG
2154 SOUTH STREET
LONG BEACH CA 90805

E P JARRETT FOUNDATI ON PI LE DRI VI NG
100 SOUTH ROAD
VEST SACRAMENTO CA

ELI JAH ELECTRI C ELECTRI CAL
1220 RENO AVENUE SUI TE G
MODESTO CA 95350

PRI CE STRI PI NG SERVI CE | NC STRI PI NG
1680 ELK VALLEY ROAD
CRESCENT CITY CA 95531

CONTI NUED ON NEXT PAGE
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PAGE 5

06/ 10/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 PRCSEED
967 H GHWAY 128
PH LO CA 95466

ERCSI ON CONTROL



01-293134 Bl D245

01- D\ 101- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
06/ 09/ 04 06/ 10/ 04
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00* 2, 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 50, 000. 00* 50, 000. 00
3 074029 TEMPORARY SI LT FENCE M 1, 250 10. 00 12, 500. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 1, 200. 00 2. 400. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 236, 337. 00 236, 337. 00
7 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 610 5. 00 8, 050. 00
8 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 40 30. 00 1, 200. 00
9 120200 FLASH NG BEACON ( PORTABLE) EA 4 1, 500. 00 6, 000. 00
10 120300 TEMPORARY PAVEMENT MARKER EA 190 5. 00 950. 00
11 049699 TEMPORARY PEDESTRI AN BRI DGE ( LOCATI ON A) LS LUMP SUM 150, 000. 00* 150, 000. 00
12 049700 TEMPORARY PEDESTRI AN BRI DGE ( LOCATI ON B) LS LUMP SUM 185, 000. 00* 185, 000. 00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 6 20, 000. 00 120, 000. 00
14 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 340 100. 00 134, 000. 00
15 129110 TEMPORARY CRASH CUSHI ON EA 450 175. 00 78, 750. 00
16 150615 REMOVE ENTRANCE TAPER EA 1 900. 00 900. 00
17 032893 REMOVE YELLOW TRAFFI C STRI PE M 90 25. 00 2, 250. 00
18 032894 REMOVE WH TE TRAFFI C STRI PE M 175 10. 00 1, 750. 00
19 150742 REMOVE ROADSI DE Sl GN EA 2 150. 00 300. 00
20 150771 REMOVE ASPHALT CONCRETE DI KE M 370 25. 00 9, 250. 00
21 032895 REMOVE CORRUGATED METAL Pl PE M 51 135. 00 6, 885. 00
22 032896 REMOVE W NGWALL EA 4 3, 500. 00 14, 000. 00
23 032897 REMOVE VEI R EA 1 2, 500. 00 2. 500. 00
24 032898 REMOVE RCB CULVERT PARAPET EA 2 3, 000. 00 6, 000. 00
25 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 410 110. 00 45, 100. 00
26 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 62 220. 00 13, 640. 00
(WOOD POST)
27 153152 COLD PLANE ASPHALT CONCRETE PAVEMVENT M2 2, 260 22.00 49, 720. 00
(30 MV MAXI MUM)
28 153235 CLEAN BRI DGE DECK M2 1, 429 7. 00 10, 003. 00
29 153246 REMOVE CONCRETE (M SCELLANEQUS) VB 1 2, 000. 00 2, 000. 00
30 157561 BRI DGE REMOVAL ( PORTI ON), LOCATION A LS LUMP SUM 125, 000. 00* 125. 000. 00
31 157562 BRI DGE REMOVAL ( PORTI ON), LOCATION B LS LUMP SUM 65, 000. 00* 65, 000. 00
32 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 12, 500. 00* 12, 500. 00
33 190101 ROADWAY EXCAVATI ON VB 1, 760 35. 00 61, 600. 00
34 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 500. 00* 2. 500. 00
35 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 342 250. 00 85, 500. 00



01-293134 Bl D245

01- D\ 101- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
06/ 09/ 04 06/ 10/ 04

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 34 3, 850. 00 130, 900. 00
37 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 210 450. 00 94, 500. 00
38 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 154 150. 00 23, 100. 00
39 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 180 125. 00 22, 500. 00
40 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 11 125. 00 1, 375. 00

VALL)

41 194001 DI TCH EXCAVATI ON VB 30 200. 00 6, 000. 00
42 198001 | MPORTED BORROW VB 1, 350 25. 00 33, 750. 00
43 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 7, 200. 00* 7. 200. 00
44 (S) 203003 STRAW ( ERCSI ON' CONTROL) TONN 2.8 400. 00 1, 120. 00
45 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 680 1. 00 1, 680. 00
46 (S) 203021 FI BER ROLLS M 420 15. 00 6, 300. 00
47 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 2,100 1. 00 2.100. 00
48 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 2 850. 00 1, 700. 00
49 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 90 45. 00 4. 050. 00
50 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 140 3. 00 420. 00
51 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 12, 000. 00* 12, 000. 00
52 260201 CLASS 2 AGGREGATE BASE VB 755 85. 00 64, 175. 00
53 390102 ASPHALT CONCRETE (TYPE A) TONN 1, 250 90. 00 112, 500. 00
54 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 190 95. 00 18, 050. 00
55 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 31 25. 00 775. 00
56 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 170 25. 00 4, 250. 00
57 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 320 25. 00 8. 000. 00
58 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 51 25. 00 1, 275. 00
59 490511 FURNI SH STEEL PILING (HP 250 X 85) M 211 60. 00 12, 660. 00
60 (S) 490512 DRI VE STEEL PILE (HP 250 X 85) EA 16 2, 500. 00 40, 000. 00
61 490584 FURNI SH STEEL PI PE PILING (610 MV M 246 260. 00 63, 960. 00
62 (S) 490585 DRI VE STEEL PI PE PILE (610 MV) EA 36 2, 500. 00 90, 000. 00
63 491007 FURNI SH PI LI NG ( CLASS 400) M 87 110. 00 9, 570. 00
64 (S) 491008 DRI VE PI LE (CLASS 400) EA 8 2, 500. 00 20, 000. 00
65 (S) 500010 PRESTRESSI NG LS LUMP SUM 12, 500. 00* 12, 500. 00
66 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 90 1, 600. 00 144, 000. 00
67 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 480 1, 600. 00 768, 000. 00
68 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 58 1, 600. 00 92, 800. 00
69 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 13 3, 000. 00 39, 000. 00
70 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3 3, 200. 00 9. 600. 00
71 511106 DRI LL AND BOND DOWEL M 638 70. 00 44, 660. 00
72 511109 DRI LL AND BOND DOWEL ( EPOXY CARTRI DGE) EA 84 35. 00 2. 940. 00



01-293134 Bl D245

01- DN\-101- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
06/ 09/ 04 06/ 10/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

73 511118 CLEAN EXPANSI ON JOI NT M 17 70. 00 1, 190. 00

74 515020 REFI NI SH BRI DGE DECK M2 155 200. 00 31, 000. 00

75 (S) 515072 CORE CONCRETE (0 - 50 MV) M 48 100. 00 4, 800. 00

76 518042 REPLACE BEARI NG EA 8 5, 000. 00 40, 000. 00

77 (S) 519117 JONT SEAL (MR 30 MV) M 26 140. 00 3, 640. 00

78 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 90, 850 2.50 227, 125. 00

79 520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 2,320 7.00 16, 240. 00

80 520107 BAR REI NFORCI NG STEEL (BOX CULVERT) KG 1, 420 3.00 4, 260. 00

81 (SF)520110 BAR RElI NFORCI NG STEEL ( EPOXY COATED) KG 4,000 3.00 12, 000. 00
( BRI DGE)

82 (F) 540102 TREAT BRI DGE DECK MR 1, 263 10. 00 12, 630. 00

83 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 632 16. 00 10, 112. 00
( LOW ODOR)

84 (F) 570115 ABUTMENT LUMVBER BLOCKI NG VB 4 1, 500. 00 6, 000. 00

85 664010 300 MM CORRUGATED STEEL PI PE M 30 230. 00 6, 900. 00
(2.01 MM THI CK)

86 664015 450 MM CORRUGATED STEEL PI PE M 45 380. 00 17, 100. 00
(2.01 MV THI CK)

87 690160 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 6 750. 00 4,500. 00
(2.01 MM THI CK)

88 692088 300 MM ENTRANCE TAPER EA 3 1, 600. 00 4, 800. 00

89 692245 300 MM DOWKDRAI N SLI P JOI NT EA 3 1, 500. 00 4, 500. 00

90 692383 300 MM ANCHOR ASSEMBLY EA 7 550. 00 3, 850. 00

91 692385 450 MM ANCHOR ASSEMBLY EA 9 650. 00 5, 850. 00

92 705044 450 MM STEEL FLARED END SECTI ON EA 1 600. 00 600. 00

93 721010 ROCK SLOPE PROTECTI ON VB 14 300. 00 4, 200. 00
(BACKI NG NO. 1, METHOD B)

94 721011 ROCK SLOPE PROTECTI ON VB 41 300. 00 12, 300. 00
(BACKI NG NO. 2, METHOD B)

95 729010 ROCK SLOPE PROTECTI ON FABRI C M2 190 2.00 380. 00

96 731502 M NOR CONCRETE (M SCELLANEOUS VB 2 1, 250. 00 2, 500. 00
CONSTRUCTI ON)

97 750001 M SCELLANEQUS | RON AND STEEL KG 540 3.00 1, 620. 00

98 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 1, 450 20. 00 29, 000. 00

99 820112 MARKER ( CULVERT) EA 2 45. 00 90. 00

100 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 8 80. 00 640. 00

101 ('SF) 049701 TUBULAR BI CYCLE RAI LI NG M 300 300. 00 90, 000. 00

102 (S) 839521 CABLE RAI LI NG M 30 60. 00 1, 800. 00



01-293134 Bl D245

01- DN\-101- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
06/ 09/ 04 06/ 10/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
103 (S) 839528 BURI ED POST ANCHOR EA 1 400. 00 400. 00
104 839553 END SECTI ON EA 8 175. 00 1, 400. 00
105 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 4 2,900. 00 11, 600. 00
106 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 1, 900. 00 5, 700. 00
107 839704 CONCRETE BARRI ER ( TYPE 60D) M 14 300. 00 4, 200. 00
108 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 187 230. 00 43, 010. 00
109 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 113 230. 00 25, 990. 00
110 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 7 50. 00 350. 00
111 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 870 3.00 5, 610. 00
112 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 60 3. 00 180. 00
113 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 180 6. 00 1, 080. 00
114 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 9 6. 00 54. 00

TYPE G
115 032899 CONDUI T (BRI DGE) (G LBERT CREEK BRI DGE) LS LUMP SUM 13, 000. 00* 13, 000. 00
116 032900 CONDUI T ( BRI DGE) LS LUMP SUM 16, 500. 00* 16, 500. 00
(SM TH RI VER OVERFLOW BRI DGE)
117 999990 MOBI LI ZATI ON LS LUMP SUM 456, 000. 00* 456, 000. 00

TOTAL 4,566, 196. 00



01-293134 Bl D245

01-DN-101-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
06/ 09/ 04 06/ 10/ 04
| TEM SECOND
Bl D AMOUNT

1 5, 000. 00* 5000. 00

2 25, 000. 00* 25000. 00

3 5. 00 6250. 00

4 2,000. 00 4000. 00

5 15, 000. 00* 15000. 00

6 205, 000. 00* 205000. 00

7 5. 00 8050. 00

8 40. 00 1600. 00

9 2, 000. 00 8000. 00
10 5.00 950. 00
11 70, 000. 00* 70000. 00
12 80, 000. 00* 80000. 00
13 15, 000. 00 90000. 00
14 80. 00 107200. 00
15 175. 00 78750. 00
16 1, 200. 00 1200. 00
17 25. 00 2250. 00
18 10. 00 1750. 00
19 300. 00 600. 00
20 6. 00 2220. 00
21 80. 00 4080. 00
22 2, 000. 00 8000. 00
23 3, 000. 00 3000. 00
24 4,000. 00 8000. 00
25 25. 00 10250. 00
26 220. 00 13640. 00
27 6. 00 13560. 00
28 7.00 10003. 00
29 5, 000. 00 5000. 00
30 75, 000. 00* 75000. 00
31 125, 000. 00* 125000. 00
32 12, 500. 00* 12500. 00
33 55. 00 96800. 00
34 2, 500. 00* 2500. 00
35 2,100. 00 718200. 00
36 2,100. 00 71400. 00
37 100. 00 21000. 00
38 100. 00 15400. 00
39 100. 00 18000. 00




01-293134 Bl D245

01-DN-101-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
06/ 09/ 04 06/ 10/ 04
| TEM SECOND
Bl D AMOUNT

40 200. 00 2200. 00
41 75. 00 2250. 00
42 80. 00 108000. 00
43 9, 000. 00* 9000. 00
44 700. 00 1960. 00
45 1.00 1680. 00
46 15. 00 6300. 00
47 1.00 2100. 00
48 3, 000. 00 6000. 00
49 75. 00 6750. 00
50 2.00 280. 00
51 6, 000. 00* 6000. 00
52 80. 00 60400. 00
53 125. 00 156250. 00
54 175. 00 33250. 00
55 20. 00 620. 00
56 20. 00 3400. 00
57 20. 00 6400. 00
58 20. 00 1020. 00
59 60. 00 12660. 00
60 2, 000. 00 32000. 00
61 275. 00 67650. 00
62 2, 000. 00 72000. 00
63 110. 00 9570. 00
64 2, 000. 00 16000. 00
65 50, 000. 00* 50000. 00
66 1, 700. 00 153000. 00
67 1, 950. 00 936000. 00
68 2, 000. 00 116000. 00
69 3, 000. 00 39000. 00
70 1, 200. 00 3600. 00
71 50. 00 31900. 00
72 80. 00 6720. 00
73 80. 00 1360. 00
74 50. 00 7750. 00
75 200. 00 9600. 00
76 21, 000. 00 168000. 00
77 150. 00 3900. 00
78 3.00 272550. 00




| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117
TOT

01-293134

01-DN-101-3
06/ 09/ 04
SECOND
BI D AMOUNT

5. 00 11600. 00
5.00 7100. 00
3.00 12000. 00
10. 00 12630. 00
16. 00 10112. 00
4,500. 00 18000. 00
80. 00 2400. 00
125. 00 5625. 00
225.00 1350. 00
650. 00 1950. 00
550. 00 1650. 00
550. 00 3850. 00
600. 00 5400. 00
500. 00 500. 00
90. 00 1260. 00
110. 00 4510. 00
5. 00 950. 00
1, 800. 00 3600. 00
4.00 2160. 00
10. 00 14500. 00
70. 00 140. 00
100. 00 800. 00
300. 00 90000. 00
75. 00 2250. 00
1, 000. 00 1000. 00
500. 00 4000. 00
3, 500. 00 14000. 00
2,500. 00 7500. 00
500. 00 7000. 00
350. 00 65450. 00
350. 00 39550. 00
65. 00 455. 00
4.00 7480. 00
4.00 240. 00
7.00 1260. 00
7.00 63. 00
22, 000. 00* 22000. 00
20, 000. 00* 20000. 00
500, 000. 00* 500000. 00

5,271, 608. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 12
06/ 10/ 04



